

131	Forecast	3668	5%	3614	CF	\$	200	\$	32,693.13	\$	1.00	\$	1,000.00	\$	1.00	\$	25,991.03
132	B - (2)P (20 x 1 1/2" W) 6x6 Sides Pk	23	5%	24	CF	\$	16000	\$	1,393.68	\$	40000	\$	16,000.00	\$	10000	\$	13,962.76
133	Estimate	90	5%	92	CF	\$	40000	\$	3,024.84	\$	-	\$	-	\$	60000	\$	4,000.00
134	Forecast	418	5%	409	CF	\$	100	\$	1,941.28	\$	1.00	\$	1,941.08	\$	1.00	\$	1,941.38
135	C - (2)P (20 x 1 1/2" W) 6x6 Sides Pk	26	5%	26	CF	\$	16000	\$	1,393.68	\$	40000	\$	16,000.00	\$	10000	\$	13,962.76
136	Estimate	141	5%	148	CF	\$	80000	\$	3,210.13	\$	-	\$	-	\$	80000	\$	3,200.00
137	Forecast	971	5%	1000	CF	\$	200	\$	3,896.03	\$	1.00	\$	3,895.05	\$	1.00	\$	4,366.08
Div. 06 - MAINTENANCE																	
MAINTENANCE - OTHERS																	
131	#1 CMG Gravel 10 Reservoir Width w/ 3000 PSI Concrete - 2' W High	236	5%	231	MF	\$	-	\$	-	\$	-	\$	-	\$	-	\$	-
132	#1.5 (2' W) 6x6	236	5%	232	MF	\$	-	\$	-	\$	-	\$	-	\$	-	\$	-
133	#1 CMG Gravel 10 Reservoir Width w/ 3000 PSI Concrete - 2' W High	42	5%	40	MF	\$	-	\$	-	\$	-	\$	-	\$	-	\$	-
134	#1.5 (2' W) 6x6	42	5%	40	MF	\$	-	\$	-	\$	-	\$	-	\$	-	\$	-
135	#1 CMG Gravel 10 Reservoir Width w/ 3000 PSI Concrete - 2' High	261	5%	255	MF	\$	-	\$	-	\$	-	\$	-	\$	-	\$	-
136	#1.5 (2' W) 6x6	267	5%	262	MF	\$	-	\$	-	\$	-	\$	-	\$	-	\$	-
137	Water Treatment Ponds	248	5%	241	MF	\$	-	\$	-	\$	-	\$	-	\$	-	\$	-
Div. 06 - EARTHWORKS																	
138	Excavation For Reservoir Including 60' Sides, Fencing & Walls	3787	5%	4074	CF	\$	-	\$	-	\$	-	\$	-	\$	-	\$	-
Sub TOTAL														\$	4,296,000	\$	4,296,000
CONTRACT AGREEMENT TOTAL														5%	214,800	\$	4,510,800
TOTAL														\$	4,510,800	\$	4,510,800